



LOCKHEED MARTIN CORPORATION

PRIME SUPPLEMENTAL FLOWDOWN DOCUMENT (PSFD)

**ADDITIONAL TERMS AND CONDITIONS FOR SUBCONTRACTS/PURCHASE ORDERS
UNDER**

Contractor decides to pursue litigation against the previous Contractor, the Contractor shall obtain approval of the Director of Projects for pursuing the case and approval for the likely legal and other costs.

SC 11.2 The Contractor shall be fully responsible for repairing or replacing any items and components proven defective during the first year from their initial delivery dates, at no cost to RSAF.



SC 11.3 The Contractor



SC 19.3 The Contractor shall not be responsible for acts categorized as “force Majeure” such as earthquake, flood, beyond the influence, fault or negligence of the Contractor.

SC 19.4 The Contractor shall coordinate for the gate passes for the contractor’s employees who are working at the Contractor’s sites where the Government’s assets are handled, stored or worked on.

GC 20 If the Contractor fails, defaults or delays in repairing or overhauling the required items for the period specified in the repair order or service required in the service order, the Government shall be entitled to deduct (1%) one percent of the value of the delayed item for every week of delay, provided that the value of the fines imposed during the contract term shall not exceed (10%) ten percent of the contract value.